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 1.   Scope 

The acquisition of the Solar Imaging Suite (SIS) will follow a phased development strategy and will 
include two major phases: Formulation and Implementation. The work completed under this Statement 
of Work (SOW) for the Formulation Phase will be used as the foundation for the implementation 
contract to be awarded following completion of formulation.  The SIS includes a Solar X-Ray Imager 
(SXI), an Extreme Ultraviolet Sensor (EUVS), and an X-Ray Sensor (XRS).  These three instruments 
will be delivered by the SIS contractor mounted and co-aligned on a SIS Mounting Panel.   

The Solar Coronagraph (SCOR) is a Pre-Planned Product Improvement instrument.  Formulation 
phase only includes a requirements evaluation as defined in section 5.0 of this SOW.  Unless 
specifically mentioned, other requirements in this SOW do not apply to the SCOR.   

At implementation, the SCOR may become part of the SIS suite of instruments.  The Government 
reserves the right to award a single contract for the SIS tasks including the SCOR or award a separate 
implementation contract for the SCOR, if it is selected for development. 

This SOW specifies the requirements imposed on the vendors for performing work to complete the 
Formulation Phase of the SIS development. 18 months is being allocated for performance of the 
Formulation Phase. 

1.1 Introduction 

The SIS is being developed for the GOES program series of geo-synchronous satellites to replace and 
augment the current GOES N Series of solar viewing instruments. The SIS instruments have both 
threshold and goal requirements that are defined in the SIS PORD.  

The Contractor shall give first priority to meeting the threshold requirements and shall then address 
the goal requirements. 

The Contractor shall assess the resources (pointing, size, mass, power, data rate, risk and cost) of 
meeting just the threshold requirements and present the results at Progress Review 1 (PR#1). 

The Contractor shall address the implications (pointing, size, mass, power, data rate, risk, schedule and 
cost) of moving toward or meeting the goal requirements. 

1.2   Definitions  

In the context of this SOW: 

The term shall designates a mandatory requirement imposed upon the Contractor. 

The term will designates a fact or the intent of the Government. 

The term Configuration refers to the packaging of the SIS Suite. 

The term Architecture refers to the methodology for performing the SIS tasks.  

The term Approach refers to the methodology to be employed by the Contractor to meet the 
requirements of this SOW. 

2.0 Reserved 
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3.   Formulation Phase Reviews and Deliverables 

The Contractor shall perform the reviews and reporting tasks listed below. 

The Contractor shall provide deliverable products as specified below. 

The format of the reviews will provide breaks for caucuses of the Government review team; mid-
morning, mid-afternoon and following the formal presentation.  The caucuses will be used to review 
the presentation and generate comments and questions for the Contractor, and to answer questions 
submitted by the Contractor that could not be answered from the floor.  Questions that cannot be 
answered at the review by either party will be submitted in writing following the review. 

Specific Action Items (AIs) or RFAs (Government Requests for Action) or Requests for Information 
(RFIs), that require extended time for response, may be generated at any review or by the Government 
at any time.   

After contract award the Government will work with the Contractor to establish the review schedule to 
avoid conflicts with holidays and other commitments.  At that time the delivery schedule in the 
contract will be adjusted. 

3.1 Kick-Off Review 

The Contractor shall hold a one-day kick-off meeting at the Contractor’s facility approximately two 
weeks after contract award.  

At this review:  

The Contractor shall provide and present to the Government the draft System Engineering 
Management Plan for formulation. 

The Contractor shall provide an outline of the planned formulation schedule with milestones. 

The Contractor shall provide and present to the Government the draft Risk Management Plan for 
formulation and provide an initial assessment of risks that will be addressed during formulation. 

The Contractor shall provide and present to the Government the draft Technology Readiness Plan for 
formulation with milestones. 

The Contractor shall address the Requirements Traceability tool to be used for formulation and the 
implementation of the SIS development. 

The Government will provide clarification of items in the PORD, GIRD, UIID and SOW to written 
questions received after contract start. 

The Government will evaluate the draft plans and comment. 

3.2   Progress Reviews  

As provided in Section B of the Contract, there will be 3 one-day Progress Reviews (PRs) held at the 
Contractor’s facility, in accordance with the schedule presented in Section 3.7.2 of this SOW.  

The Government and the Contractor will establish the review agendas jointly.  The concept is that the 
Contractor will submit the agenda approximately two weeks prior to the review, and the Government 
will add additional items to be addressed, if any. 

The Contractor shall submit the draft Progress Review Data Package in electronic format one week 
prior to the review. 
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At these reviews: 

The Contractor shall present the results of the work performed since the previous review. 

The Contractor shall discuss relevant technical and programmatic issues and findings. 

The Contractor shall describe at PR #1 the analytical models to be used, and simulations planned for 
the formulation as well as implementation phases of the SIS development.  

The Contractor shall identify, at each review, opportunities to reduce and retire risk to performance, 
schedule and/or cost, and opportunities to compress schedule or cost by recommending specific 
requirements changes. 

The Contractor shall provide a rationale for each recommended change to the requirements. 

3.3   Midterm Review  

The Midterm Review (MTR) will be a two-day review held at the Contractor’s facility approximately 
10 months after contract award, after initial completion of trade studies. (ECR 0006) 

The Contractor shall submit the draft MTR Data Package in electronic format two weeks prior to the 
review. 

At this review: 

The Contractor shall present the results of trade studies and analyses.  

The Contractor shall present the initial SIS concepts that were used as the basis for trade studies.   

The Contractor shall evaluate all requirements and recommend which requirements are not practical 
due to risk, mass, volume, data rate and power considerations, and provide alternatives to the 
requirements and/or constraints. 

The Contractor shall deliver final System Engineering Management, Risk Management, and 
Technology Readiness Plans for formulation. 

The Contractor shall address the status and key results to date of all items identified in SOW Section 
4.1., 4.2, 4.2.1, 4.2.2, 4.2.3, 4.2.4 and 4.2.5. 

The Contractor shall present a Recommended Approach (RA), the configuration and architecture that 
is to be brought to a concept design. 

The Contractor shall present a rough order of magnitude cost estimate for the development and 
production for the Recommended Approach of four SIS flight models, one Engineering Development 
Unit (EDU), and one SIS prototype unit. (ECR 0006) 

The Government will release the final requirements approximately three months following the MTR. 

Following release of the final requirements the Government will answer any clarification questions 
provided the questions are submitted in writing.  Contractors should submit their questions to the 
Government within two weeks after release of final requirements.  Responses to the questions will be 
provided to all formulation contractors.   

3.4   Formulation Phase Concept and Cost Review  

The Formulation Phase Concept and Cost Review (FPCCR) will be a three-day review held at the 
Contractor’s facility approximately 17 months after contract award. 
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The Contractor shall submit the FPCCR draft Data Package in electronic format 2 weeks prior to the 
review. 

At this review:  

The Contractor shall present the results of the work performed under the contract.  

The Contractor shall present a summary of all analyses and trade studies.   

The Contractor shall present the Concept Design developed as a result of the formulation studies.  

The Contractor shall present (in a separate document) an estimate of costs for implementation, broken 
down to level four of the Work Breakdown Structure (WBS), using the Contract WBS provided by the 
Government after the MTR, which will be used for the balance of formulation and for the 
implementation phase.  The cost information will not be presented at the open review, just an overview 
of the process. 

The Contractor shall convene a separate review following the FPCCR, to discuss the cost information 
with Project Management. 

The Contractor shall discuss and deliver to the Government the draft version of those plans to be used 
during the Implementation Phase that are listed on the Document Delivery List.   

The Contractor shall address all topics listed in Section 4.2.5 through 4.3.6 of this SOW.   

3.5   Action Item Review 

The Action Item Review (AIR), to be held at the Goddard Space Flight Center, will be a one-day 
review held approximately one month following the FPCCR.  The AIR will be the final event in the 
formulation study and will be used to wrap up any action items or other issues remaining after the 
FPCCR.  

The Contractor shall present closure to Action Items (AIs) remaining from the FPCCR. 

At the AIR the Government will identify residual weaknesses found in the Concept Design, draft 
implementation plans, trade studies and analyses.   

3. 6   Final Report Package 

The Final Report Package will consist of: 

• The FPCCR package with facing page text including any changes due to action items from the 
FPCCR. 

• A compilation of all products that document the work performed under the Formulation Phase 
Contract. 

3.7    Contract Deliverables  

3.7.1 Document Delivery 

 The Contractor shall deliver the following documents as specified. 

 Deliverable Item       Delivery Date 

• Draft Systems Engineering Management Plan – formulation At Kick-off Review 

• Draft Risk Management Plan – formulation    At Kick-off Review 
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• Draft Technology Readiness Plan - formulation   At Kick-off Review 

• Formulation Schedule       At Kick-off Review 

• Master Action Item Data Base     Start ACA* 

• Requirements Traceability Matrix – formulation   At PR #1 

• Decision Matrix - formulation     At PR #1 

• Midterm Review Data Package, draft     2 weeks before MTR 

• Trade Study and Systems Ana lysis Reports    As generated 

• Technology Readiness Plan – formulation    At MTR 

• Risk Management Plan – formulation    At MTR 

• Systems Engineering Management Plan – formulation  At MTR 

• Recommended Work Breakdown Structure,     At MTR 

- implementation 

• Implementation Phase Schedule, draft    At MTR 

• Systems Engineering Management Plan, draft - implementation  With FPCCR data package 

• System Performance Verification Plan, draft - implementation With FPCCR data package 

• Program Management Plan, draft - implementation   With FPCCR data package 

• Configuration Management Plan, draft - implementation  With FPCCR data package 

• Technology Readiness Plan, draft - implementation   With FPCCR data package 

• Financial Management Plan, draft - implementation   With FPCCR data package 

• Risk Management Plan, draft – implementation    With FPCCR data package 

• FPCCR Package        2 weeks before FPCCR 

• Concept Design       At FPCCR 

• Cost Estimates       At FPCCR 

• Updated Implementation Phase Schedule, draft   At FPCCR 

• SCOR Requirements Evaluation     At FPCCR 

• Requirements Traceability Matrix, draft - implementation  At AIR 

• Decision Matrix, Draft – implementation    At AIR 

• Final Report package        At AIR 

 

3.7.2   Reviews  

Description    Quantity   Delivery Date 
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• Kick-off Review        1    2 weeks ACA 

• Progress Review #1        1    3 months ACA 

• Progress Review #2        1    7 months ACA  

• Midterm Review        1    10 months ACA 

• Progress Review #3        1    14 months ACA 

• FPCCR         1    17 months ACA 

• Action Item Review        1    18 months ACA  

*ACA = After Contract Award     (ECR 0006) 

3.7.3 Acceptance of Contract Deliverable Items  

The Contracting Officer’s written determination that Government Requests For Action (RFAs), 
Request For Information (RFIs), other Action Item (AI) closures, and other deliverable reviews and 
products, have been closed out or completed will constitute acceptance of the deliverable. 

3.8 Contractor Web Page 

The Contractor shall establish a secure web site, with remote access by the Government for retrieval of 
required documents,  e.g., Technical Analyses, System Trade Study Reports, data packages, etc., and 
for exchange of other competition sensitive information. 

4.  Formulation Tasks 

The Formulation Phase is partitioned into three segments:  Segment one ends with the MTR, segment 
two ends with the FPCCR, and Segment three ends with the AIR.  

4.1   General 

The Contractor shall complete the following three segments of study that comprise the Formulation 
Phase of the SIS development:   

• Systems Requirements Analysis, Configuration Trade and Architecture Trade Studies, System 
Trade and Requirements Baseline Studies (MTR)  

• Conceptual Design of a SIS instrument (FPCCR) 

• Closeout with AIR 

The Formulation Phase requires both technical as well as program management effort and will result in 
a final definition of requirements and the submission of a concept design that may be the basis of the 
contractor’s implementation proposal.    

The intent of segment 1 of the study is to determine the feasibility of meeting the threshold 
requirements of the SIS PORD, and the implications of the goal requirements and their impact on 
instrument mass, volume, power, data rate, associated risks and cost.  The notional baseline of a 
distributed (multi-sat) system with co-manifested launches, which is currently under study, has 
introduced significant instrument mass and volume constraints as captured in the SIS UIID.  
These studies are designed to enable the Government to:  (1) Update and refine mission requirements 
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throughout the sequence of scheduled reviews; (2) reduce the requirements trade space, and define or 
bound the configuration and architecture baselines following completion of the MTR; and (3) issue 
final requirements approximately three months following the completion of the MTR.  The intent of 
segment 2 is to provide concept designs for potential implementation from each contractor.  Segment 3 
closes out the formulation phase with closure of Action Items and identification of weaknesses to each 
contractor. 

4.2   Systems Engineering 

The Contractor shall use a disciplined Systems Engineering Process (SEP) for the performance of all 
tasks within this SOW.  

The Contractor shall develop and implement a systems engineering management process and 
document the process within a Systems Engineering Management Plan (SEMP) to complete the 
Formulation Phase.  

The SEMP shall define the necessary tasks and activities to be performed to complete the following 
systems engineering tasks: 

• Requirements analysis 

• Functional analysis, allocation and derivation 

• Synthesis for the system Concept Design. 

The Contractor shall use the SEP to transform the requirements stipulated in the PORD, GIRD, UIID 
and MAR into a design process that addresses the following elements for the Concept Design:  

• Systems design 

• Systems development 

• System fabrication 

• Systems test and evaluation 

• Operational deployment 

4.2.1   System Requirements Analysis 

The Contractors Systems Requirements Analysis shall address the following general requirements:  

• Analysis of the SIS mission, performance, technical, operational and interface requirements as 
stated in the PORD, GIRD, UIID and MAR; 

• Development of a Traceability Matrix of all requirements from the PORD, GIRD, UIID and 
MAR to the Contractor’s derived and allocated requirements for the SIS Instrument; 

• Development of a Decision Matrix with an audit trail from requirements to analysis to Concept 
Design, including key decisions made and their rationale;  

• Development of a verification and validation methodology designed to demonstrate that the 
Concept Design meets requirements;  

• Development and maintenance of a Master Action Item Database (MAID) listing all RFAs 
from formal reviews, Government status reviews, internal technical reviews, peer reviews, and 
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telecons, listing author of the RFAs, person responsible for closure, wording of the RFA, 
response, person(s) authorizing final closure, and date closed. 

The Contractor shall conduct trade studies, trade-off analyses, risk analyses and cost-effectiveness 
analyses to ensure that a thorough and comprehensive set of options and alternatives is considered and 
analyzed for design, with consideration for all aspects of the system life cycle and all aspects of system 
life cycle cost. 

4.2.2 Systems Requirements Baseline  

The Contractor shall identify the schedule, cost, and risk drivers of the SIS instruments design 
requirements. 

The Contractor shall evaluate all requirements and recommend at the MTR modifications that would 
significantly reduce the size, mass, power, data rate, technical concerns, associated risks, and costs.    

The Contractor shall evaluate all requirements, in the range between threshold and goals, in terms of 
performance, risk, and system resources. 

The Contractor shall recommend, at the MTR, modifications to establish firmer performance limits for 
the requirements to help bound the trade space.   

The Contractor shall propose requirement values, and the associated rationale, for all parameters listed 
as “TBD” or "TBR" within the SIS requirements documents, no later than the MTR. 

The Contractor shall quantify potential cost impacts of the recommended requirements changes, on an 
absolute and relative cost basis, measured in FY 2004 dollars. 

4.2.3 Trade Studies and General Analyses 

The Contractor shall perform the trade studies listed below and other trade studies as the Contractor 
chooses.  

The Contractor shall include the following information in each Trade Study Report:   

• Evaluation of how the trade-offs impact potential SIS design concepts; 

• Evaluation of technical performance, schedule and cost risks; 

• Evaluation of impact on system mass, power, volume, contamination requirements, and data 
rate; 

• Evaluation of the impact of micrometeorites on the reliability of the instruments. 

The Contractor shall complete all trade studies required by the contract prior to the MTR. 

The Contractor shall develop a Recommended Approach (RA) for the SIS. 

The Government may provide comment on the RA, but the Contractor is encouraged to proceed to 
concept design with the approach of its choice. 

The Government may select baseline changes to performance requirements and system resources, after 
the MTR, if the results of TS1 through TS5 identify a configuration or architecture that would have 
acceptable risk to the SIS. 
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It is not the Government’s intent to encourage or require a contractor to carry multiple 
architectures or multiple configurations to concept design.  To do so would dilute the value of 
each effort. 

TS1:  Requirements Analysis, System Configuration and Architecture Trade Study 

The Contractor shall complete Trade Study TS1 prior to the MTR. 

The Contractor shall evaluate instrument configurations and architectures necessary to meet the SIS 
threshold requirements while minimizing risk. 

 

The Contractor shall evaluate different configurations for the SIS electronics boxes.  These shall 
include, as a minimum, the electronics boxes mounted on the SIS mounting panel, the electronics 
boxes mounted on the yoke, and the electronics boxes mounted on the spacecraft body.  The 
Contractor shall provide impacts on all interfaces for each configuration studied. 

The Contractor shall develop a configuration modular in concept that allows for technology and 
performance upgrades as SIS requirements evolve. 

The Contractor shall include estimates of mass, size, power, data rate, technical performance, 
associated risks and cost for each configuration and architecture studied. 

The Contractor shall identify the features in heritage instruments that can be used to reduce risk in the 
SIS development. 

The Contractor shall evaluate the pointing requirements of the instruments and their sensitivity to 
disturbances (both spacecraft disturbances and self- induced disturbances) and determine the best 
approach to meet them. 

The Contractor shall develop a set of requirements for contamination control. 

The Contractor shall recommend requirement relaxations that would significantly mitigate technical, 
schedule and cost risks. 

The Contractor shall identify goal requirements that could be approached, met or exceeded with 
minimal risk. 

TS2: SXI Architecture Trade Study 

The Contractor shall study at least two architecture alternatives for the SXI, described as Option A and 
Option B below.  The trade shall include how the DEM reconstruction will be achieved for each option 
studied. 

The objective is to provide intensity measurements in a set of wavelength ranges that most effectively 
allow retrieval of the Differential Emission Measure (DEM) defined in the PORD.  Different technical 
approaches are possible such as the two described below.  Option A represents a possible set of broad, 
soft X-ray bands.  Option B represents a set of narrow, extreme ultraviolet bands. Potential bands for 
each option are provided in the following table. 
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Potential Spectral Bands  

 Option A Option B 

Band Approximate 
Wavelength (nm) 

 Wavelength (nm)  

A 0.6-10.0 nm  17.45 (Fe X)  

B 0.6-8.0 nm  21.10 (Fe XIV)  

C 0.6-5.0 nm  33.50 (Fe XVI)  

D 0.6-2.0 nm  9.40 (Fe XVIII)  

E 0.6-1.6 nm  19.30 (Fe XII & XXIV)  

F 0.6-1.2 nm  13.10 (Fe VIII & XX)  

 

The temperature response of Option A is broad while the temperature response of Option B is narrow.  
Thus, while the peak response of Option A may not be at LogT=6.0, substantial response still exists at 
that temperature.  The selected bands and response shall allow the reconstruction of DEM curves 
shown in the table in the SIS PORD, modeled for different solar features, to be accomplished from 
LogT=5.7 to LogT=7.2 with the uncertainties specified. DEM reconstruction shall be accomplished 
using the hybrid abundances of Fludra and Schmelz (The absolute coronal abundances of sulfur, 
calcium, and iron from Yohkoh-BCS flare spectra, Astronomy and Astrophysics, 348, 286-294, 1999), 
the ionization equilibrium of Mazzotta et al. (Ionization balance for optically thin plasmas: Rate 
coefficients for all atoms and ions of the elements H to NI, Astronomy and Astrophysics Supplement 
Series, 133, 403-409, 1998), and the APEC/APED spectral model of Smith et al.  (Collisional Plasma 
Models with APEC/APED:  Emission-Line Diagnostics of Hydrogen- like and Helium-like Ions, 
Astrophysical Journal, 556, L91-L95, 2001.).  DEM reconstruction uncertainties shall be computed 
using Monte Carlo simulation with a noise model of appropriate fidelity, e.g. including photon 
statistics, detector read noise, etc.  An appropriate curve-fitting algorithm (TBD) shall be used to 
obtain a smooth DEM reconstruction.  

The Contractor shall present the DEM reconstruction approach at the Kick-Off Meeting. 

The Contractor shall present the derived instrument requirements that will be used for the Trade Study 
at PR #1.  At a minimum, these requirements shall include the bands that will be measured for the 
reconstruction of the DEM. 

TS3: EUVS Architecture Trade Study 

The Contractor shall study at least two architecture alternatives for the EUVS:  Option 1) a band-pass 
filter based instrument and Option 2) A grating based instrument.  All other parameters in the PORD 
shall be met. 
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Observational parameter Option 1 Option 2 
Spectral Range 5 to 127 nm 

 

17 to 40 nm 

Spectral Bands or Spectral 
Resolution 

6 Spectral Bands 

EUV-A  5 – 15 nm 

EUV-B 15 – 25 nm 

EUVS-C  25 – 34 nm 

EUVS-D  35 – 55 nm 

EUVS-E  65 – 95nm 

EUVS-F  118-127 nm 

0.5 nm spectral 
resolution 

Measurement Resolution 0.25% 4% 

(ECR 0002) 

 

TS4: Calibration Methodologies Trade Study 

The Contractor shall evaluate instrument calibration methodologies for each instrument in the Solar 
Imaging Suite for the following stages of development; ground test and evaluation, performance and 
functional verification, pre- launch operations and on-orbit operations. 

 

TS5: Additional trade studies as proposed by the Contractor. 

The Contractor shall define the additional trade studies to be performed in the proposal. 

Additional trades must be incorporated as Attachment H of the Contract. 

4.2.4   Tool Development 

The Contractor shall utilize a requirements traceability tool to track the flow down of requirements to 
the subsystem or lower level.  The GOES-R Project is using DOORS.  

The Contractor shall use the tool to demonstrate that the SIS conceptual design meets all requirements.   

The Contractor shall develop simulations and analytical tools, including a photometric mathematical 
model, in support of the conceptual design and trade study effort.  This does not include retrieval 
algorithms.   

The Contractor shall use these tools throughout the SIS Formulation and Implementation Phases.   

It is the intention of the government to make these analytical tools, simulations and models deliverable 
items early in the implementation phase by the selected SIS Contractor, and to have these tools 
supported and updated by the SIS Contractor throughout the implementation phase.   

4.2.5   Simulation 
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The Contractor shall use the simulation tools to demonstrate that the expected performance of the 
Concept Design meets performance requirements. 

The Contractor shall demonstrate data decompression and calibration algorithms at the full data rate of 
the SIS.   

The Contractor shall include in the simulation models of SIS the instrument to spacecraft transfer 
function and estimated spacecraft pointing errors. 

The Contractor shall use the simulation tools to estimate the computer resources necessary to provide 
the Level 1b data products (calibrated products) by the MTR.    

4.2.6 Concept Design and Related Analyses 

The Contractor shall develop a Concept Design for SIS addressing all requirements contained in the 
PORD, GIRD, UIID and MAR.  

The Contractor shall perform engineering analyses to justify design parameters, tolerances, and 
design/performance margins, and to support required trade studies.    

The Contractor shall maintain a Government provided physical parameter sheet that includes 
performance, mass and power breakdowns by subsystem and component. 

A template of the draft parameter sheet will be provided at the Kick-Off Review. 

The Contractor shall provide a systems block diagram. 

 (1)   Mechanical 

The Contractor shall provide a mechanical layout drawing. 

The Contractor shall provide a preliminary mechanical and structural analysis demonstrating size and 
mass margins, instrument sensitivity to dynamic and shock loads, and sensitivity to self induced and 
spacecraft induced disturbances. 

(2)   Power System 

The Contractor shall provide a preliminary analysis of the power system requirements of the Concept 
Design.   

(3)   Command and Telemetry 

The Contractor shall provide a preliminary analysis of the Command and Telemetry architecture 
including onboard memory and stored commands, onboard processing, engineering and science data 
flow and data compression.   

The Contractor shall provide an assessment of the implications of a 1553 spacecraft interface on the 
SIS concept design. 

The Contractor shall provide an assessment of the implications of an RS422 spacecraft interface on the 
SIS concept design. 

(4)  Thermal 

The Contractor shall provide a preliminary analysis of the thermal control system showing planned 
heat flow to the spacecraft and instrument radiators, designed operating temperature range and radiator 
sizing. 
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(5)   Fault Detection 

 The Contractor shall provide a preliminary analysis of the Fault Detection and Correction 
methodology proposed for the Concept Design to prevent failures due to Single Event Upsets (SEUs) 
and Single Event Latch-ups (SEL) events. 

(6)   Calibration 

The Contractor shall define the proposed calibration methodology for the SIS (both pre- launch and 
post launch).  

The Contractor shall develop a conceptual design for instrument calibration.  

The Contractor shall provide a photometric analysis, with documentation, for the recommended 
approach. 

The Contractor shall identify all photometric errors, e.g., those produced by non-Gaussian noise, shot 
noise, white noise, 1/f noise, popcorn noise, thermal drifts of the detectors, optical elements, 
misalignment, jitter, polarization, and variations in the SIS optical throughput over its field of regard.  

The Contractor shall discuss the mitigation of these photometric errors as a function of the frequency 
of onboard calibration measurements. 

(7)   Instrument Pointing 

The Contractor shall define a systems approach for meeting all pointing requirements specified in the 
PORD, given the spacecraft interface specification contained in the GIRD and UIID. 

The Contractor shall develop pointing error budgets. 

The Contractor shall provide supporting analysis for the error budgets and derived requirements. 

(8)   Software  

The Contractor shall define the software architecture for the SIS instrument that includes flight 
software and ground system software for instrument operation and test. 

The Contractor shall define the software functions and processes and include estimates for software 
lines of code (SLOC) with estimates for new, modified and any re-use SLOC.  

(9) Detectors  

The Contractor shall develop a design concept for the focal planes proposed for the Concept Design.      

The Contractor shall provide an estimate of detector performance required to meet instrument 
requirements. 

The Contractor shall assess detector performance as a function of detector temperature and 
temperature stability. 

(10)  Field of View 

The contractor shall develop the requirements for a clear field of view for the SIS instruments. 

(11)   Reliability and Lifetime  
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The Contractor shall perform a preliminary reliability analysis to demonstrate that the conceptual 
design can meet its required lifetime.  

The Contractor shall identify all single point failure and fault critical elements.   

The Contractor shall describe the fault tolerant/graceful degradation features of the design. 

(12)   Verification and Testing 

The Contractor shall develop a draft System Performance Verification Plan (SPVP) and a draft 
Environmental Verification Plan in accordance with the IMAR, and that addresses verification of both 
the protoflight model and flight model instruments.   

The Contractor shall emphasize the verification approach and Ground Support Equipment (GSE) to be 
used for calibration and life testing of mechanisms and other potential life limited items.   

(13)   Ground Support Equipment 

The Contractor shall identify the GSE for use during instrument development, spacecraft integration 
and test and at the launch site, including a description of all hardware, software, tooling, handling and 
logistical components. 

(14)   Data Processing 

The Contractor shall develop algorithms for data compression and calibration.   

The Contractor shall determine the lowest possible data rate that satisfies all requirements using data 
compression without degradation of the data. 

The Contractor shall present, at the FPCCR, expected performance of these algorithms and their 
rationale for selection.   

The Contractor shall estimate the processing load required to implement the ground-processing portion 
of these algorithms. 

4.2.7   Technology Assessment and Demonstration 

The Contractor shall finalize, at the FPCCR, the assessment of technology readiness for SIS 
implementation. The minimum acceptable technology readiness criterion is defined as Technology 
Readiness Level TRL 6 by the Implementation Phase PDR.  

The Contractor shall provide a detailed Technology Readiness Plan to be carried out during the 
formulation phase to validate all technologies not deemed to be ready for the implementation phase. 

The Contractor shall clearly identify and justify any validation that is expected to continue into the 
implementation phase.  

The Contractor shall address risks associated with delayed validation in the Risk Management Plan. 

The Contractor shall demonstrate through breadboards, prototypes, and similar validation techniques 
that all required technologies can be brought to TRL 6 by the required time. 

The Contractor shall provide a draft Technology Readiness Plan for implementation. 

A TRL Definition Table is provided in the Appendix. 

4.3   Project Management 
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The Contractor shall develop a draft Project Management Plan (PMP) for the Implementation Phase of 
SIS development to ensure that there is an appropriate balance of workforce for all work associated 
with this SOW and, to include projections for the complete development and operation of the SIS 
instruments. 

4.3.1   Project Planning and Control 

The Contractor shall provide a draft Work Breakdown Structure (WBS) for implementation by the 
MTR. 

The Government will review and establish a Contract WBS for implementation. 

The Contractor shall provide cost estimates for implementation, to level four of the WBS, that address 
both absolute costs (the achievement of a specific performance) and relative costs (the cost delta 
between required performance and the Contractor’s proposed design performance).  

The Contractor shall define the cost estimation techniques that will be used during formulation to 
provide a cost estimate for the Concept Design by PR # 1.    

The Contractor shall perform cost analyses in support of all other trade studies and analyses required 
during the study period.   

The Contractor shall perform time-phased cost analyses for development and production of four SIS 
flight models, one Engineering Development Unit (EDU) and one SIS prototype unit.   

The Contractor shall separately identify costs for unique GSE required for instrument procurement, 
fabrication, integration and test, calibration, spacecraft- level integration and test, and launch and on-
orbit checkout activities, including logistics. 

The Contractor shall use the Mission Assurance requirements stated in the implementation phase 
IMAR in developing the cost estimate for the implementation phase. 

The Contractor shall provide a draft Implementation Phase schedule by the MTR, showing PDR, 
CDR, and delivery of the EDU, the prototype unit and the four flight models. 

The Contractor shall update their draft Implementation Phase schedule at the FPCCR.    

4.3.2   Supplier and Subcontractor Control 

The Contractor shall define and document a Supplier and Sub-Contractor Management System, which 
shall be part of the PMP. 

The Contractor shall recommend a parts procurement strategy that addresses procurement of long- lead 
items and impact of late delivery on the implementation schedule. 

The Contractor shall recommend a parts procurement strategy that will provide sufficient spares 
throughout the life of the program. 

4.3.3   Configuration Management  

The Contractor shall define a Configuration Management System (CMS) for the complete life cycle of 
the SIS development. 

 The Contractor shall provide a draft Configuration Management Plan (CMP) that includes all 
processes and descriptions of procedures to be implemented. 
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4.3.4  Financial Management 

The Contractor shall provide a draft Financial Management Plan (FMP) for implementation that 
includes a Performance Measurement System with Earned Value, Cost Variance and Schedule 
Variance reporting to provide cost and schedule management for the entire life cycle of the SIS 
instrument program.   

The Contractor shall correlate the FMP to the Government supplied, Implementation Phase Contract 
WBS. 

4.3.5   Risk Management 

The Contractor shall provide and implement a Risk Management Plan (RMP) for the Formulation 
Phase.  NASA NPG 8000.4 may be used as a guide.  

The Contractor shall provide a draft RMP for the Implementation Phase.  

The Contractor shall identify and assess risks to the development of the SIS. 

The Contractor shall use Failure Mode Effects Analysis (FMEA), Fault Tree Analysis (FTA), and 
Failure Mode Effects and Criticality Analysis (FMECA), as appropriate, to analyze and/or identify 
system and/or component risks. 

The Contractor shall identify and prioritize the technical and programmatic risks that represent the 
greatest threat to the program.  

The Contractor shall implement the actions (mitigate, watch or research) necessary to eliminate or 
reduce the likelihood or consequences of the identified risks and identify alternate implementation 
paths.   

The Contractor shall identify risks in the Concept Design and address them in the RMP. 

The Contractor shall investigate and incorporate in the RMP, as appropriate, lessons learned from 
previous instrument development efforts, both from the experience of the Contractor and from other 
sources.  

The Contractor is encouraged to enter lessons learned during the Formulation Phase into the GOES 
lessons learned information system. (TBS). 

 

4.3.6 Contamination Control 

The Contractor shall develop a Contamination Control Program to ensure that the SIS instrument(s) 
are not contaminated by molecular and particulate contaminants, both on the ground and on-orbit, to an 
extent sufficient to cause degradation of performance below the required levels 

The Contractor shall provide a draft Contamination Control Plan (CCP) for the Implementation Phase. 

 

5.0 Solar Coronagraph (SCOR) Requirements Evaluation 

The Contractor shall perform a Requirements Evaluation on the SCOR. 

The Contractor shall consider in the evaluation all requirements stated in the SCOR PORD, the SCOR 
UIID, the MAR and the GIRD and evaluate their impact on interface requirements including pointing, 
mass, volume, power, data rate, glint free field of view, and contamination requirements.  
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The Contractor shall evaluate all requirements and recommend which requirements are not practical 
due to mass, volume, data rate and power considerations, and provide alternatives to the requirements 
and/or constraints.   

The Contractor shall present options that would allow the mounting of one or more of the SIS 
instrument on the same mounting panel as the SCOR.  Any necessary changes to the concept designs 
of the SXI, EUVS, and XRS shall be identified. 

The Contractor shall provide status of the SCOR Requirements Evaluation at each Progress Review 
and at the MTR. 

The Contractor shall present the final results of the SCOR Requirements Evaluation at the FPCCR and 
include the results in the Final Report. 

 



Effective Date:  May 3, 2004           417-R-SISSOW-0033 
Responsible Organization:  GOES-R/Code 417                                                            Baseline Version 1.0 
    

To verify the correct version of this document, please contact the GOES R Series Configuration Management Office. 

20  

APPENDIX 
 
 

Technology Readiness Le vels  
 

TRL 1 Basic principles observed and reported:  Basic scientific principles established.  
Initial translation to applied R&D.  Mix of basic and applied research. 

 
TRL 2 Technology concept and/or application formulated:  Identification of potential 

applications, in advance of experimental proof or detailed analysis.  Mostly applied 
research. 

 
TRL 3 Analytical and experimental critical function and/or characteristic proof-of-

concept:  Laboratory studies to validate analytical predictions.  Scientific feasibility 
fully demonstrated. 

 
TRL 4 Module and/or subsystem validation in laboratory environment:  Standalone 

prototype implementations.  Experiments with integration of elements to validate 
system concepts. 

 
TRL 5 Module and/or subsystem validation in relevant environment:  Significant 

improvement in fidelity  of testing and integration.  Prototype implementations conform 
to final environment.  Experiments with realistic data.  Simulated interfaces to existing 
systems. 

 
TRL 6 System/Subsystem prototype demonstration in a relevant end-to-end environment:  

prototype implementations on full scale realistic problems.  Brassboard demonstrations 
in relevant environment (in space, if necessary).  Engineering feasibility fully 
demonstrated. 

 
TRL 7 System prototype demonstration in high-fidelity environment (parallel or shadow 

mode operation):  Operational prototype, near or at the scale of the final system.  Often 
done less for technology R&D than for system  engineering and management 
confidence. 

  
TRL 8 Actual system completed and system “mission qualified” through test and 

demonstration in an operational environment:  All functionality tested in operational 
scenarios through integration with existing systems.  Verification and validation 
completed. 

 
TRL 9 Actual system “mission proven” through successful mission operations:  Post 

implementation confirmation of system performance.  Actual system fully 
demonstrated. 

          


